The Afghanistan Engineering Support Program assembled this deliverable. It is an
approved, official USAID document. Budget information contained herein is for
illustrative purposes. All policy, personal, financial, and procurement sensitive
information has been removed. Additional information on the report can be obtained
from Firouz Rooyani, Tetra Tech Sr. VP International Operations, (703) 387-2151.



Kabul Road Preliminary Cost Information Tetra Tech
Summary of Bill of Quantities for Works
Option # 1 - Aggregate Base Roadway, Lined Channel, & Culverts

Bill No. Description Price
1 Road Construction

Bill No. 1 Road Construction

Item No. Description Unit  Qty.

1.01 Excavation for Side Trenches cu.m 498

1.02 Excavation, Grading and Compaction for Road Widening cu.m 180

1.03 Excavation for Culverts cu.m 90

1.04 Culvert Backfill cuum 30

1.05 Installation of 30 cm dia. RCP (2 each @ 15 LM) Lm 30

1.06 Stone Masonry for Drainage Channel cu.m 377

1.07 Concrete T Walls ea 80

1.08 Installation of Aggregate Base (15 cm) cu.m 234

1.09 Mobilization and Demobilization (5%) LS
Sub Total

1.10 Contingency (10%) LS
Total

Option # 1 Construction Components

* Existing road to be re-graded

* Excavation, grading, and compaction to widen road from 0+00 to 0+50 m
* Grade existing road, place 15 cm aggregate base and compact to 95% relative compaction.
* Construct stone masonry side drainage on north side of road
* Install 2 x 30cm dia. RCP culverts - one at 0+00 and one at 1 + 45m (15 Lm each)
* Install 80 concrete T walls adjacent to building

NOTE: This option is based on visual assessment and not per a soil investigation or survey date
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Kabul Road Preliminary Cost Information Tetra Tech
Summary of Bill of Quantities for Works
Option # 2 - Asphalt Roadway, Earthen Swale, & Culvert

Bill No. Description Price
1 Road Construction

Bill No. 1 Road Construction

Item No. Description Unit  Qty. Unit Price Price
Excavation, Grading, and Compaction of road widening &

1.01 swale extension cuum 310 $

1.02 Excavation for Retention Basin and Culvert cuum 109 $

1.03 Culvert Backfilling cuum 15 $

1.04 Installation of 30 cm dia. RCP (1 @ 15 LM) Lm 15 %

1.05 Installation of Asphalt Concrete (7.5 cm) cuum 117 $

1.06 Concrete T walls ea 80 $

1.07 Installation of Aggregate Base (15 cm) cuum 234 $

1.09 Mobilization and Demobilization (5%) LS
Sub Total

1.10 Contingency (10%) LS
Total

Option # 2 Construction Components
* Excavate road from 0+00 to 0+50m to re-establish existing swale on north side. Extend swale to end of road (0+50 to 0+250).
* Existing road to be regraded.

* Grade existing road, place 15 cm aggregate base and compact to 95% relative compaction.

* Place 7.5 cm asphalt and compact to 98% relative compaction.
* Regrade road at 2% slope towards the southern drainage channel.
* Excavate and backfill with gravel 4m x 4m x 4m retention basin on north (mountain) side of road at 0+00.
* |Install 80 concrete T walls adjacent to building.
* Construct one RCP culvert at Station 0+00.

NOTE: This option is based on visual assessment and not per a soil investigation or survey data
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Kabul Road Preliminary Cost Information

Summary of Bill of Quantities for Works
Option # 3 - Asphalt Roadway, Lined Channel, & Culverts

Tetra Tech

Bill No. Description Price
1 Road Construction
Bill No. 1 Road Construction
Item No. Description Unit  Qty. Unit Price Price
1.01 Excavation for Side Trenches cuum 498 $
1.02 Excavation, Grading and Compaction for Road Widening cuum 180 $
1.03 Excavation for Culverts cuum 90 $
1.04 Culvert Backfill cuum 30 $
1.05 Installation of 30 cm dia. RCP (2 each @ 15 LM) Lm 30§
1.06 Install Asphalt Concrete (7.5 cm) cum 117 $
1.07 Concrete T Walls ea 80 $
1.08 Installation of Aggregate Base (15 cm) cum 234 $
1.09 Stone Masonry for Drainage Channel cuum 377 $
1.10 Mobilization and Demobilization (5%) LS
Sub Total
1.11 Contingency (10%) LS
Total

Option # 3 Construction Components
* Excavate existing road from 0+00 to 0+50m to widen road.

* Grade existing road, place 15 cm aggregate base and compact to 95% relative compaction.

* Construct stone masonry side drainage on north side of road.

* Install 2 x 30cm dia. RCP culverts - one at 0+00 and one at 1 + 45m (15 Lm each).

* Place 7.5 cm asphalt and compact to 98% relative compaction.
* Install 80 concrete T walls adjacent to building.

NOTE: This option is based on visual assessment and not per a soil investigation or survey data
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Kabul Road Preliminary Cost Information

Summary of Bill of Quantities for Works

Option # 4 - Reinforced Concrete Roadway, Lined Channel, & Culverts

Tetra Tech

Price

Bill No. Description
1 Road Construction

Total
Bill No. 1 Road Construction
Item No. Description Unit  Qty. Unit Price
1.01 Excavation for Side Trenches cuum 498 $
1.02 Excavation, Grading and Compaction for Road Widening cuum 180 $
1.03 Excavation for Culverts cuum 90 $
1.04 Culvert Backfill cuum 30 $
1.05 Installation of 30 cm dia. RCP (2 each @ 15 LM) Lm 30§
1.06 Stone Masonry for Drainage Channel cum 377 $
1.07 Concrete T Walls ea 80 $
1.08 Reinforced concrete pavement (20 cm) cuum 300 $
1.09 Mobilization and Demobilization (5%) LS

Sub Total
1.10 Contingency (10%) LS

Total

Option # 4 Construction Components

* Existing road to be re-graded.

* Excavate grade, compact to widen the road from 0+00 to 0+50 m.
* Construct stone masonry side drainage on north side of road.

* Install 2 x 30cm dia. RCP culverts - one at 0+00 and one at 1 + 45m (15 Lm each).

* Form and pour reinforced concrete (20cm).
* Install 80 concrete T walls adjacent to building.

NOTE : This option is based on visual assessment and not per a soil investigation or survey data
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